
 Site Boundary

 Removed Trees

- | | | | |
|----|--|----|------------|
| R2 | General amendments following comments from fire consultant | LC | 21.09.10 |
| R3 | Updates for Planning Submission | LC | 27.10.2021 |
| R4 | Indication of M4(3) units | OH | 18.03.2022 |
| R5 | Amendments following comments on daylight sunlight | FW | 03.10.2022 |
| R6 | Addition of 2nd Stair | FW | 27.02.2023 |



Hollaway

London | 10a Acton Street | London | WC1X 9NS
 T +44 (0) 20 7096 5425 | E london@hollawaystudio.co.uk | www.hollawaystudio.co.uk
 Kent | The Tramway Stables | Rampart Road | Hythe | Kent | CT21 5NQ
 T +44 (0) 1303 260 515 | E kent@hollawaystudio.co.uk | www.hollawaystudio.co.uk

Project | Ringers Road
 Bromley
 Client | The Substantia Group
 Title | Proposed 1st Floor - Block A

Status | **PLANNING**

Scale: A3 | 1:100 Date | 11.12.20 Drawn | GG Chk'd | LC

Project Number | Drawing Number | Revision
 18.085 | 200.02 | R6